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No. Condition Wording Applicant / Consultee Comment or Modification 
Standard  
or 
Optional 

 Notification of Date of First Commissioning and Final Commissioning 
 

  

1.  (1) Written confirmation of the Date of First Commissioning shall be provided 
to the Planning Authority and Scottish Ministers no later than one calendar 
month after that date.  
 

(2) Written confirmation of the Date of Final Commissioning shall be provided 
to the Planning Authority and Scottish Ministers no later than one calendar 
month after that date.  
 
Reason: To allow the Planning Authority and Scottish Ministers to 
calculate the date of expiry of the consent.   

 

 Standard 

 Commencement of Development 
 

  

2.  (1) The Development shall be commenced no later than [five years]1 from the 
date of this consent, or such other period as the Scottish Ministers may 
approve in writing. 
   

(2) Written confirmation of the intended date of Commencement of 
Development shall be provided to the Scottish Ministers and the Planning 
Authority as soon as is practicable after deciding on such a date and in any 
event no later than one calendar month prior to the Commencement of 
Development.   
 
Reason:  To ensure that the consent is implemented within a reasonable 
period and to allow the Planning Authority and Scottish Ministers to monitor 
compliance with obligations attached to this consent and deemed planning 
permission as appropriate. 
 

 Standard 

 Assignation 
 

  

3.  (1) This consent shall not be assigned, alienated or transferred without the 
prior written authorisation of the Scottish Ministers.2   
 

(2) In the event that the assignation is authorised, the Company shall notify 
the Planning Authority and Scottish Ministers in writing of the principal 
named contact at the assignee and contact details within fourteen days of 
the consent being assigned. 
 

Reason: To safeguard the obligations of the consent if transferred to another 
company. 

 

 Standard 

 Serious Incident Reporting 
 

  

4.  In the event of any serious breach of health and safety or environmental 
obligations relating to the Development causing harm to the environment 

 Standard 
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1 This period may be changed where a longer or shorter period for implementation is justified in the circumstances of the case.  
2 The Scottish Ministers may authorise the assignation (with or without conditions), or refuse the assignation. 
3 If a Site Enabling Works condition is to be applied under the Deemed Planning Permission, the timescales and scope should be complimentary and where appropriate there should be no felling (including as part of Enabling Works until a 
FPP is submitted and approved). 

No. Condition Wording Applicant / Consultee Comment or Modification 
Standard  
or 
Optional 

(including harm to humans) during the period of this consent, written 
notification of the nature and timing of the incident shall be submitted to the 
Scottish Ministers within twenty-four hours of the incident occurring, including 
confirmation of remedial measures taken and/or to be taken to rectify the 
breach.   
 
Reason: To keep the Scottish Ministers informed of any such incidents which 
may be in the public interest. 

 Compensatory Planting 
 

  

5.  (1) No felling or development shall commence, including site and ground 
investigations3 until a woodland planting scheme to compensate for the 
removal of 3.85[  ] hectares of existing woodland 
(“the Replanting Scheme”) has been submitted to, and approved in writing 
by, the Scottish Ministers in consultation with the Planning Authority and 
Scottish Forestry as required[ ]4.  
 

(2) The Replanting Scheme shall provide:  
 

(a) details of the location of the area(s) to be planted, including a map 
and description of current land use;  

(b) the nature, design/layout, species composition, purpose and 
specification of the proposed woodland to be planted;  

(c) the phasing and associated timescales for implementing the 
Replanting Scheme; 

(d) proposals for reporting to the Planning Authority on compliance 
with timescales for obtaining the necessary consents and 
thereafter implementation of the Replanting Scheme; 

(e) proposals for the maintenance and establishment of the woodland 
to be planted, including annual checks, replacement planting, 
fencing, ground preparation and drainage; and 

(f) details evidencing compliance with The UK Forestry Standard and 
the Scottish Government’s Policy on Control of Woodland 
Removal (as amended or replaced from time to time).   

 
(3) The Replanting Scheme approved under part (1) of this condition shall be 

implemented in full, unless otherwise agreed in writing by the Scottish 
Ministers in consultation with the Planning Authority.  
 
Reason: To secure replanting to mitigate against effects of deforestation 
arising from the Development 

 Optional 

 Aviation Impact Mitigation Scheme 
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4 Insert “Planning Authority” and, if the compensatory planting is in a different authority area, the name of the relevant local authority. 
5 The name of the mitigation scheme will vary on a case by case basis but should be defined at this point of the condition for example “Air Traffic Control Mitigation Scheme” 
6 Aviation mitigation conditions tend to be bespoke to the airport and mitigation required. This condition is provided as an initial template.  

No. Condition Wording Applicant / Consultee Comment or Modification 
Standard  
or 
Optional 

6.  (1) No turbine shall be erected, other than for testing and evaluation on a 
basis agreed with Glasgow Airport and NATS En Route Ltd (NERL)[name 
of airport], until a Mitigation Scheme5 to address the impact of the wind 
turbines upon the Glasgow Primary Surveillance Radar, Glasgow Airport 
Terma Scanter 4002 Windfarm Radar [name of equipment and location]  
and Lowther Hill Radar (and if applicable [name of any secondary 
equipment]) has been submitted to and approved in writing by the Scottish 
Ministers, in consultation with the operator of [name of airport]Glasgow 
Airport, NERL and the Civil Aviation Authority. 
 

(2) The approved Mitigation Scheme shall provide the appropriate measures 
to be implemented and be in place for the operational life of the 
development provided the  Glasgow Primary Surveillance Radar, Glasgow 
Airport Terma Scanter 4002 Windfarm Radar and Lowther Hill Radar 
[name of equipment] (and if applicable the [name of secondary 
equipment]) remain in operation.  

 
(3) No turbine(s) shall become fully operational until the measures required by 

the approved Mitigation Scheme by that stage have been implemented. 
The development shall thereafter be operated in accordance with the 
approved Mitigation Scheme.  

 
(4) No later than the fifth anniversary of the date of First Commissioning and 

every five-year anniversary thereafter, the Company shall submit a written 
review of the Mitigation Scheme to the Scottish Ministers.  

 
(5) The review may propose amendment of the Mitigation Scheme. If a review 

assesses that it is technically feasible and reasonable to undertake 
alternative mitigation measures, such review shall also provide the 
Company’s proposals for installation of and alternative mitigation 
measures together with a proposed timetable for installation which has 
been agreed with the operator of  Glasgow Primary Surveillance Radar, 
Glasgow Airport Terma Scanter 4002 Windfarm Radar and Lowther Hill 
Radar [name of airport] and the Civil Aviation Authority.  

 
“Approved Mitigation Scheme” means a scheme designed to mitigate the 
impact of the development upon the operation of the  Glasgow Primary 
Surveillance Radar, Glasgow Airport Terma Scanter 4002 Windfarm Radar  
and Lowther Hill Radar [name of equipment] (and if applicable the  Glasgow 
Airport, NERL [name of secondary equipment]) and the Air Traffic Control 
operations of the airport which are reliant on these navigation aids.  
 
Reason: Mitigation is required to ensure that there will be no unacceptable 
impacts on the safe operation of [name of airport]Glasgow Airport’s and 
Lowther Hill radar6  

 

 Optional 
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Deemed Planning Permission Conditions 

No. Condition Wording Applicant / Agent Comment or Modification 
Standard  
or 
Optional 

 Commencement of Development 
 

  

7.  (1) The Development must be commenced no later than 5 years from the date of 
this consent. 
 

(2) Written confirmation of the intended date of Commencement of Development 
shall be provided to the Planning Authority and the Scottish Ministers no later 
than one calendar month before that date. 
 
Reason: To comply with section 58 of the Town and Country Planning 
(Scotland) Act 1997.    

 

 Standard 

 Design of Wind Turbines 7 
 

  

8.  (1) No turbines shall be erected until details and specification of the proposed wind 
turbines, (including the size, make and model, power rating and sound power 
levels, nameplate generating capacity, type, external finish and colour) any 
anemometry masts and all turbine associated apparatus have been submitted to 
and approved in writing by the Planning Authority. 
 

(2)  For the avoidance of doubt the scale of the turbines shall not exceed the 
parameters assessed in the EIA Report and set out in the description of the 
Development at Annex 1. 

 
(3) The submission shall demonstrate that all wind turbine blades shall rotate in the 

same direction. 
 

(4) Thereafter the wind turbines, any anemometry masts and all associated apparatus 
shall be constructed and operated in accordance with the details approved under 
part (1) and shall be maintained in the free from external rust, staining or 
discolouration, until such time as the Development is decommissioned unless 
otherwise agreed in writing by the Planning Authority.  

 
 
Reason: To ensure that the environmental impacts of the turbines forming part of 
the Development conform to the impacts assessed in the EIA Report and in the 
interests of the visual amenity of the area. 
 

 Standard 

 Design of Sub-station and ancillary development  
 

  

9.  (1) There shall be no Commencement of Development on the sub-station until final 
details of the location, layout, external appearance, dimensions, and surface 
materials of the substation and control room buildings, any above ground electrical 

 Optional 

 
7 Consider whether there is anything else specific to the project that must be included in this condition or condition [9] on design of the substation or [10] on design of the energy storage facility, for example are the electricity and control 
cables between the turbines to be laid out underground, positioning of turbine transformers etc.  
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No. Condition Wording Applicant / Agent Comment or Modification 
Standard  
or 
Optional 

equipment, associated compounds, construction compound, boundary fencing, 
external lighting and parking areas have been submitted to, and approved in 
writing by, the Planning Authority.  For the avoidance of doubt the details of the 
sub-station shall not exceed the parameters assessed in the EIA Report. 
 

(2) Thereafter, the substation and control room buildings, any above ground electrical 
equipment, associated compounds, fencing, external lighting and parking areas 
shall be constructed in accordance with the details approved under part (1). 
  
Reason: To ensure that the environmental impacts of the sub-station and ancillary 
development forming part of the Development conform to the impacts assessed in 
the EIA Report and in the interests of the visual amenity of the area. 
 

 Design of Energy Storage Facility 
 

  

10.  (1) There shall be no Commencement of Development on the energy storage facility 
until details of the location, layout, external finishes and appearance, dimensions 
and surface materials of the energy storage facility, inclusive of battery containers, 
substation(s), control buildings, external above ground electrical equipment, 
associated compounds, construction compound, boundary fencing and other 
enclosures, external lighting, security cameras and parking areas have been 
submitted to, and approved in writing by, the Planning Authority.  For the 
avoidance of doubt the details of the energy storage facility shall not exceed the 
parameters assessed in the EIA Report 
 

(2) Thereafter, the battery energy storage facility shall be constructed in accordance 
with the details approved under part (1) and the infrastructure shall be maintained 
in the approved colour, free from rust, staining or discolouration until such time as 
the Development is decommissioned.  
 
Reason: To ensure that the environmental impacts of the energy storage facility 
forming part of the Development conform to the impacts assessed in the EIA 
Report and in the interests of the visual amenity of the area. 
 

 Optional 

 Signage   
11.  No part of the Development shall display any text, logo, sign or advertisement (other 

than health and safety signage as required by law) or be illuminated [with the 
exception of aviation safety lighting]) unless otherwise approved in writing by the 
Planning Authority. 
 
Reason: In the interests of health and safety on site and the visual amenity of the 
area. 
 

 Standard 

 Micro-siting   
12.  (1) All wind turbines, buildings, masts, areas of hardstanding, associated 

infrastructure and tracks shall be constructed in the locations shown on plan 
 Standard 
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No. Condition Wording Applicant / Agent Comment or Modification 
Standard  
or 
Optional 

reference Figure 3.1 (EIA Report Volume 3a)[    ]8 and at the grid references for 
the turbines set out in Table 3.2 (EIA Report Volume 2, Chapter 3)[   ]9. The 
locations of wind turbines, buildings, masts, [energy storage facility]10, areas of 
hardstanding and tracks11 may be adjusted by micro-siting within the redline 
boundary shown on plan reference Figure 1.2 (EIA Report Volume 3a)[   ]. Any 
such micro-siting is subject to the following restrictions unless otherwise 
approved in advance in writing by the Planning Authority12:1314 
 

(a)  [no wind turbine, building, mast or hardstanding shall be moved more 
than 100XXm from the position shown on plan reference Figure 3.1 
(EIA Report Volume 3a [   ] and at the grid references set out in Table 
3.2 (EIA Report Volume 2, Chapter 3) [   ]]; 

(b) [no access track shall be moved more than 100XXm from the position 
shown on plan reference Figure 3.1 (EIA Report Volume 3a) [    ] and at 
the grid references set out in Table 3.2 (EIA Report Volume 2, Chapter 
3)[   ]]; 

(c) [No micro-siting shall take place with the result that infrastructure 
(excluding floating tracks or hardstanding) has a greater overall impact 
on peat than the original location]; 

(d)  [no infrastructure other than as required for a water course crossing 
shall be microsited to within 5015 metres of a water course].]; 

(e) No wind turbine foundation shall be positioned higher than 5[…] metres 
Above Ordnance Datum (AOD) than the position for that turbine shown 
on the Site Layout Plan; 

(f) [no micro-siting shall take place which will bring the infrastructure closer 
to environmental constraints identified on-site as shown on Figure 2.2 
(EIA Report Volume 3a)plan [    ]16 or to a location where noise 
immissions exceed the noise limits at neighbouring receptors stated in 
Table 11.7 (EIA Report Volume 2, Chapter 11) [   ]. 
 

(2) All micro-siting permissible under this condition shall be submitted to, and 
approved in writing by the Ecological Clerk of Works (“ECoW”) and the 
Planning Authority in consultation with SEPA and NatureScot in advance of 
any works or development associated with the micro-siting request being 
implemented.17; 

 
8 Insert site layout plan reference here and throughout this condition where it states “plan reference [  ]”. 
9 Insert the title of the relevant sections of the EIAR, likely within the Project Description Chapter, which should set out six figure grid references for each part of the infrastructure. 
10 Only applicable where a energy storage is being consented as part of a wind energy development.  
11 List any other infrastructure as appropriate 
12 It may be appropriate to remove the wording in the square brackets given that the locations of the turbines and other infrastructure should be established.   
13 It may be appropriate to include wording that this is approved “in consultation with” other statutory bodies for example SEPA, HES or NatureScot. Only include NatureScot here if the condition was applied at their request to avoid an 
outright objection, or have made a specific request in their consultation response or otherwise agreed to be consulted further on this matter.  
14 (A) to (d) are examples of restrictions that could be imposed. Consider which restrictions are required and which should be removed. Regard should be had to the project design envelope assessed in the EIAR when formulating restrictions. 
Any restriction in relation to proximity to individual residential properties should be specific and name the property and give a six-figure grid reference. 
15 To be adjusted where requested by a consultee. 
16 To be used where a consultee has stipulated that there is a feature / features which needs to be safeguarded via a set back i.e. ground water dependent terrestrial ecosystems, scheduled monument, archaeological feature or protected 
species / habitat). 
17 ECoW should approve micro-siting where an ECoW is being appointed under another condition. 
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No. Condition Wording Applicant / Agent Comment or Modification 
Standard  
or 
Optional 

 
(3) No later than six months after the Date of First Commissioning18, an updated 

site layout plan showing the final position of all wind turbines, buildings, masts, 
areas of hardstanding, tracks and associated infrastructure forming part of the 
Development shall be submitted to the Planning Authority. The plan shall also 
specify areas where micrositing has taken place and, for each instance, be 
accompanied by copies of the ECoW or Planning Authority’s approval, as 
applicable. 
 

Reason: to control environmental impacts while taking account of local ground 
conditions. 

 Implementation of mitigation measures   
13.  (1) No development (including the Site Enabling Works) shall commence until a 

Schedule of Mitigation has been submitted to and approved in writing by the 
Planning Authority based upon Chapter 15, Volume 2 of the Giant’s Burn Wind 
Farm EIA Report). This Schedule shall encompass a list of all mitigation measures 
from the EIA Report, any other commitments made by the applicant and all 
relevant mitigation secured by conditions attached to this permission with defined 
timescales for implementation of each mitigation measure. 
 

(2) Thereafter, the approved Schedule of Mitigation shall be implemented in full unless 
otherwise approved in writing by the Planning Authority.  

 
Reason: to ensure that the identified mitigation through the EIA Report is carried out 
in accordance with the approved details. 

 Standard 

 Enabling Works19  
 

 Standard 

14.  (1) No development or works shall commence on the Site unless and until a 
programme of Site Enabling Works, detailing the extent, area and timings of such 
works (the ‘Site Enabling Works Programme’) has been submitted to and approved 
in writing by the Planning Authority20.  The Site Enabling Works Programme must 
as a minimum provide for the following, so far as relevant: 

 
(a) A plan showing the extent and layout of the Site Eenabling Wworks; 
(b) The employment of a suitably qualified and experienced Ecological Clerk of 

Works (“ECoW”), or equivalent, for the project, with specific responsibility 
for environmental management and the authority to take action when 
required, including stopping operations and implementing mitigation 
measures;  

(c) The employment of a Planning Monitoring Officer, to discharge and to 
monitor compliance with this condition, including provision of a quarterly 
compliance report to the Planning AuthorityCouncil; 

  

 
18 If the final position of all infrastructure may not be known at “First” commissioning, it may be that he wording is changed to “Date of Final Commissioning” or other date as appropriately defined. 
19 This condition should only be included where there is a specific need for developer to commence certain named enabling works ahead of Commencement of Development. This would not be appropriate for standard ground investigations. 
“Site Enabling Works” should be defined in the Definitions section. The condition requires to be tailored to the impact and requirements of the development and will not.  
20 Reference consultation with appropriate consultees (SEPA, NatureScot, Transport Scotland etc) if specifically requested by those consultees. 



 
Statkraft Internal

No. Condition Wording Applicant / Agent Comment or Modification 
Standard  
or 
Optional 

(d) A programme for environmental auditing and monitoring within the Site, 
before and during the Site Enabling Works, to provide the establishment of 
an environmental checklist, to monitor and input into the planning of 
construction activities and ensure implementation of all environmental 
mitigation measures; 

(e) If felling is proposed aA forest felling and management plan; 
(f) A site specific statement outlining drainage and sediment management for 

all exploration areas and measures to limit above ground construction 
activities during periods of high rainfall, including weather forecasting and 
actions to be taken in advance of adverse forecasts.  

(g) Working arrangements, including a programme for the phasing of 
operations, and particularly the movement of plant, materials and rock into, 
across and out of the site to minimise, so far as reasonably possible, 
impact on communities or businesses adjacent to or in close proximity to 
the Site.; 

(h) Waste Management and Pollution Controls including contingency plans in 
case of pollution incidents; 

(i) A programme of work for the evaluation, preservation and recording of any 
archaeological and historic features affected by the Development, including 
a timetable for investigation, which must be submitted for the written 
approval of the Planning Authority. The approved programme must be 
implemented in accordance with the agreed timetable for investigation 
unless otherwise agreed in writing with the Planning Authority; 

(j) Measures to protect any scheduled monument(s) within the area of the Site 
Eenabling Wworks; 

(k) Details for the delivery, storage, loading and unloading of plant and 
materials to be used in constructing the development, with particular regard 
for the deployment of Heavy Goods Vehicles (HGVs) and any abnormal 
loads; 

(l) Measures to control the emission of dust and dirt during construction;  
(m) Provision of welfare facilities on site during construction and the means of 

disposal of foul drainage; 
(n) Measures to protect all existing public water, private water and drainage 

arrangements, with suitable back up arrangements in case of any 
disruption to these provisions from Site Enabling Works; 

(o) An Access Management Plan to maintain public access and promote the 
general safety of walkers, cyclists, fishing and game stalking parties, 
canoeists and other marine users21 out-with the principal construction areas 
and access roads serving the Development during the Site Exploratory 
Works. A key principleal to be advanced within the Plan is to minimise 
restrictions on public access to important recreational facilities22;  

(p) Wheel washing facilities to prevent vehicles associated with the Site 
Enabling Works from depositing mud or dirt on the public road network 
when leaving the Site.  

 
21 Adjust as appropriate. 
22 Insert any specific routes identified for protection / mitigation in the EIA. 
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No. Condition Wording Applicant / Agent Comment or Modification 
Standard  
or 
Optional 

(q) Lighting for Site Enabling Works which will minimise illumination, glare or 
light spillage outwith the Ssite boundary.23 

 
(2) All Site Enabling Works must be carried out in accordance with the approved Site 

Enabling Works Programme unless otherwise agreed in writing with the Planning 
Authority. 
 
Reason: To ensure that all Site Exploratory Works are carried out in a manner 
that minimises their impact on amenity and the environment, and that the 
mitigation measures contained in the EIA Report accompanying the application 
are fully implemented. 

 
 Planning Monitoring Officer2425 

 
  

15.  (1) There shall be no Commencement of Development until the terms of appointment 
by the Company of an independent and suitably qualified consultant as Planning 
Monitoring Officer (“PMO”) have been submitted to, and approved in writing by, the 
Planning Authority.  The terms of appointment shall: 

 
(a) impose a duty to monitor compliance with the terms of the deemed 

planning permission and the conditions attached to it;  
(b) require the PMO to submit a quarterly report to the Planning Authority 

summarising works undertaken on site, matters of compliance or 
otherwise with the terms of the deemed planning permission and 
conditions attached to it, alongside a summary of the incidents recorded 
and reported by the ECoW and GCoW26; and 

(c) require the PMO to report to the Planning Authority any incidences of 
non-compliance with the terms of the deemed planning permission and 
conditions attached to it at the earliest practical opportunity, and no later 
than 10 working days following the incidence of non-compliance. 

(2) The PMO shall be appointed on the approved terms throughout the period 
from Commencement of Development to completion of construction works and 
post-construction site reinstatement works. 
 

(3) Prior to the decommissioning, restoration and aftercare phases of the 
Development or the expiration of the operational period of the consent 
(whichever is the earlier), details of the terms of appointment of an 
independent and suitably qualified consultant as PMO by the Company 
throughout the decommissioning, restoration and aftercare phases of the 

 Standard 

 
23 Depending on the site specifics, the extent of the enabling works and other conditions applied to the consent, there may be other environmental aspects that require to be covered in this condition such as peat managements plans, 
pollution prevention and management plans etc. 
24 This condition should be applied unless it can be demonstrated that there are reasons why it is not required or there are other measures are in place. If a PMO is to be appointed, it is expected that it should only be during the construction 
and immediate post-construction reinstatement period rather than throughout the lifetime of the development. It is however recognised that a PMO may be appropriate during the decommissioning stage and where deemed appropriate  
25 Where there are arrangements in place for a Planning Authority to employ the services of an independent PMO, the condition should be modified to suit those circumstances. 
26 Delete ECoW / GCoW reporting as required. 
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No. Condition Wording Applicant / Agent Comment or Modification 
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or 
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Development shall be submitted to, and approved in writing by the Planning 
Authority.  
 

(4) the PMO shall be appointed on the terms approved under part (3) throughout 
the decommissioning, restoration and aftercare phases of the Development. 
 

Reason: To ensure compliance with the planning permission and the conditions 
attached to it. 

 
 Ecological Clerk of Works   

16.  (1) There shall be no Commencement of Development until the terms of appointment 
of a suitably qualified, experienced, and independent Ecological Clerk of Works 
(“ECoW”) by the Company have been submitted to, and approved in writing by, the 
Planning Authority. The terms of appointment shall: 

 
(a) impose a duty to monitor compliance with the ecological and 

hydrological commitments provided in the Schedule of Mitigation 
(Chapter 15, Volume 2 of the Giant’s Burn Wind Farm EIA Report)dated 
[   ], any micrositing approved under condition [XXX   ], the Construction 
and Environmental Management Plan approved under condition [  ], the 
Habitat ManagementBiodiversity Enhancement Plan approved under 
condition [  XXX ], [any species protection plans approved under 
condition [  ]]27, and consider and approve any micro-siting requests in 
accordance with the provisions of condition [XXX  ] (“the ECoW works”);  

(b) require the ECoW to report to the nominated construction project 
manager any incidences of non-compliance with the ECoW works at the 
earliest practical opportunity;  

(c) require the ECoW to submit a quarterly report to the Planning Authority 
summarising ECoW works undertaken on site; and 

(d) require the ECoW to report to the Planning Authority any incidences of 
non-compliance with the ECoW works at the earliest practical 
opportunity, and no later than 5 working days following the incidence of 
non-compliance. 

 
(2) The ECoW shall be appointed on the terms approved under part (1) 

throughout the period from pre-construction Site Enabling Wworks28, 
Commencement of Development to completion of construction works and 
post-construction site reinstatement works. 
 

(3) Prior to the decommissioning, restoration and aftercare phases of the 
Development or the expiration of the operational period of the consent 
(whichever is the earlier), details of the terms of appointment of a suitably 
qualified, experienced, and independent ECoW by the Company throughout 

 Standard 

 
27 Any such plans should be named. 
28 This may include Site Enabling Works. If the Site Enabling Works condition is included the wording should be updated to reflect this.  

Commented [KC1]:  Condition number to 
inserted in final draft  
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the decommissioning, restoration and aftercare phases of the Development 
shall be submitted to, and approved in writing by the Planning Authority.  
 

(4) the ECoW shall be appointed on the terms approved under part (3) throughout 
the decommissioning, restoration and aftercare phases of the Development. 

 
Reason: To secure effective monitoring of and compliance with the environmental 
mitigation and management measures associated with the Development during the 
construction, post-construction restoration, decommissioning, restoration and 
aftercare phases. 
 

 Environmental Clerk of Works2930 
 
 

 Standard 

17.  (1) There shall be no Commencement of Development until the terms of 
appointment of an independent Environmental Clerk of Works (“EnvCoW”) by 
the Company have been submitted to, and approved in writing by, the 
Planning Authority. The terms of appointment shall:  
 

(a) impose a duty to monitor compliance with the environmental 
commitments provided in the EIA Report, any micrositing under condition 
[ XXX  ], the Construction and Environmental Management Plan 
approved under condition [ XXX  ], the Habitat ManagementBiodiversity 
Enhancement Plan approved under condition [ XXX  ], [any species or 
habitat management plans identified in the EIA Report], [and other plans 
approved under condition[s] ] (“the EnvCoW works”);  

(b) require the EnvCoW to report to the nominated construction project 
manager, developer and Planning Authority any incidences of non-
compliance with the EnvCoW works at the earliest practical opportunity;  

(c) require the EnvCoW to submit a monthly report to the construction project 
manager, developer and Planning Authority summarising works 
undertaken on site. 
 

(2) Prior to the decommissioning, restoration and aftercare phases of the 
Development or the expiration of the operational period of the consent 
(whichever is the earlier), details of the terms of appointment of a suitably 
qualified, experienced, and independent EnvCoW by the Company throughout 
the decommissioning, restoration and aftercare phases of the Development 
shall be submitted to, and approved in writing by the Planning Authority.31.  
 

  

 
29 The role of the Environmental Clerk of Works is separate to that of the Ecological Clerk of Works and has a wider remit on environmental matters beyond ecology. The above is based on the model condition set out in the Heads of 
Planning Scotland Position Statement on the Role of Environmental Clerk of Works within the Planning System. However, it is noted that the Developer may employ one person carrying out both roles depending on the circumstances of 
the case. 
30 This provides for an “Environmental Clerk of Works” given the broad nature of the role in this condition. Each project will be different. If the role relates only to ecological compliance, then “Ecological Clerk of Works” may be the more 
appropriate appointment and the condition can be amended accordingly. 
31 Consider if consultees are required. 



 
Statkraft Internal

No. Condition Wording Applicant / Agent Comment or Modification 
Standard  
or 
Optional 

(3) the EnvCoW shall be appointed on the terms approved under part (2) 
throughout the decommissioning, restoration and aftercare phases of the 
Development. 

 
Reason: To secure effective and transparent monitoring of and compliance with the 
environmental mitigation and management measures associated with the 
Development during the construction, decommissioning, restoration and aftercare 
phases 

 Geotechnical Clerk of Works32   
18.  (1) There shall be no Commencement of Development until the terms of 

appointment by the Company of an independent and suitably qualified 
engineer as a Geotechnical Clerk of Works (“GCoW”) have been submitted to, 
and approved in writing by, the Planning Authority.  The terms of appointment 
shall: 
 

(a) impose a duty to monitor compliance with the Construction and 
Environmental Management Plan approved under condition [XXX  ], the 
Peat Management Plan, the Peat Landslide Risk Management Plan33, 
and consider and approve any micro-siting requests in accordance with 
the provisions of condition [ XXX ] (“the GCoW works”);  

(b) require the GCoW to report to the Planning Authority and nominated 
construction project manager any incidences of geotechnical risks at the 
earliest practical opportunity, and no later than 5 working days following 
the incidence of non-compliance; and 

(c) require the GCoW to report to the Planning Authority any incidences of 
peat land slips at the earliest practical opportunity to SEPA where there 
are risks to the wider environment, and no later than 5 working days 
following the incidence of peat land slips 
. 

(2) The GCoW shall be appointed on the terms approved under part (1) 
throughout the period from Commencement of Development to completion of 
construction works and post-construction site reinstatement works. 
 

(3) Prior to the decommissioning, restoration and aftercare phases of the 
Development or the expiration of the operational period of the consent 
(whichever is the earlier), details of the terms of appointment of a suitably 
qualified engineer as a GCoW by the Company throughout the 
decommissioning, restoration and aftercare phases of the Development shall 
be submitted to, and approved in writing by the Planning Authority.34  

 
(4) the GCoW shall be appointed on the terms approved under part (3) throughout 

the decommissioning, restoration and aftercare phases of the Development. 

 Optional 

 
32 This condition should be included in instances where there is a risk of peat landslide risk identified through the assessment accompanying the application.  
33 Where submitted with the application. 
34 Consider if consultees are required. 
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Reason: To secure effective monitoring of and compliance with the mitigation related 
to geotechnical matters, particularly peat land slip and management measures 
associated with the Development during the construction, post-construction 
restoration, decommissioning, restoration and aftercare phases. 

 Construction and Environmental Management Plan     
19.   

(1) There shall be no Commencement of Development until a Construction and 
Environmental Management Plan (CEMP) containing site specific details of all on-
site construction works, post-construction reinstatement, drainage and mitigation, 
together with details of their timetabling, has been submitted to, and approved in 
writing by, the Planning Authority in consultation with SEPA as required.35 The 
CEMP shall be informed by the site and ground investigation works and best 
practice guidance, and taking into account the Outline CEMP provided in Appendix 
3.1 (Volume 4) of the Giant’s Burn Wind Farm EIA Report.  

 
(2) The CEMP shall provide:36 

 
(a) a site waste management plan (dealing with all aspects of waste 

produced during the construction period other than peat and other 
carbon rich soils), including details of contingency planning in the event 
of accidental release of materials which could cause harm to the 
environment, evidencing all proposals comply with SEPA’s guidance and 
the requirements of the waste management licensing regime as 
appropriate; 

(b) details of the location, layout, formation of the construction compound, 
welfare facilities, any areas of hardstanding, turning areas, internal 
access tracks, car parking, material stockpiles, oil, fuel and chemical 
storage, lighting columns, and any construction compound boundary 
fencing required for the construction period; 

(c) a dust management plan detailing all mitigation/dust suppression 
measures intended to reduce the impacts of dust on site, including 
measures to reduce dust on roads; 

(d) site specific details for management and operation of any concrete 
batching plant (including disposal of pH-rich waste water and 
substances); 

(e) details of measures to be taken to prevent loose or deleterious material 
being deposited on the local road network including wheel cleaning and 
lorry sheeting facilities, and measures to clean the site entrances and 
the adjacent local road network; 

 Standard 

 
35 It may be appropriate to include wording that this is approved “in consultation with” NatureScot or SEPA (or certain parts only depending on the requests of these consultees) where sensitivities of the specific project indicate that 
consultation with other statutory consultees is required. 
36 Select from the following list only those requirements which are relevant to the circumstances of the application – for example batching plants (d) may not be included in the proposed development. 
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(f) a Pollution Prevention and Incident Plan incorporating a Pollution 
Prevention Plan, Pollution Incident Plan and a Pollution Control 
Monitoring Plan, this shall provide measures to protect watercourses, 
groundwater, management of natural surface hydrological flows (flushes, 
springs, etc.) and protection of peatland/soils, arrangements for the 
storage and management of oil and fuel and other chemicals on the site 
and sewage disposal and treatment; 

(g) details of soil storage and management including outline quantities, 
locations (other than peat and other carbon rich soils) management of 
long term storage of construction generated to facilitate future site 
restoration; 

(h) a drainage management strategy, demonstrating how all surface and 
waste water arising during and after construction is to be managed and 
prevented from impacting on the water environment and to mitigate flood 
risk; 

(i) a surface water and groundwater management and treatment plan, 
including details of the separation of clean and dirty water drains, and 
location of settlement lagoons for silt laden water; 

(j) details of temporary site illumination, including measures to ensure light 
spill/pollution is minimised and avoids habitats within the site and does 
not extend beyond the immediate working area, and not beyond the site 
boundary; 

(k) Protected Species Plan. The Plan shall be informed by [insert protected 
species ] surveys (including but not limited to otter, water vole, pine 
marten, red squirrel and badger) carried out by a suitably qualified 
person. The surveys shall inform the mitigation measures required to 
protect such[insert protected species] during construction of the 
Development. The Plan shall provide mitigation measures, as required, 
and a timetable for implementation. 

(l) details of the construction of the access into the site, including 
associated drainage and the creation and maintenance of associated 
visibility splays; 

(m) Site-specific Construction Method Statements for the following: 
i. crane pads; 
ii. turbine foundations; 
iii. working cable trenches; 
iv. erection of the wind turbines and meteorological masts;  
v. Energy storage compound formation and installation of energy 

storage equipment; 
vi. Substation compound formation, erection of associated buildings 

and ancillary infrastructure;  
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vii. watercourse crossings including full details and plans of the 
design and specification of all new and upgraded watercourse 
crossings to be constructed, ensuring continuous flow and fish 
passage with no hanging culverts, noting all crossings shall be 
oversized bottomless arched culverts or traditional style bridges;37 

(n) details of post-construction restoration/reinstatement of the working 
areas not required during the operation of the Development; 

(o) Historic Environment Protection Plan including details of protective 
fencing of the location of the historic environment features to be 
protected during construction works, including appropriate buffers38;  

(p) a wetland ecosystems survey and mitigation plan39;  
(q) a tree felling and management plan40; 
(r) A Construction Noise Management Plan including details of the 

management of noise and vibration during construction and post-
construction restoration, including that caused by construction traffic, to 
the lowest practicable levels and in accordance with BS 5228:2009 
“Code of Practice for noise and vibration control on construction and 
open sites – Part 1: Noise and Part 2: Vibration” (or any updated 
version/document which superseded this document) and how any 
properties likely to be affected by construction noise will be kept 
informed; 

(s) Construction Method Statements for all roads/tracks to be altered/formed 
within the development site including their width, likelihood of widening 
or passing places, means of drainage (which shall have regard to SUDS 
principles), means of construction, and edge reinstatement including 
verge width. The specification shall be accompanied by relevant plans at 
a scale sufficient;  

(t) the cable trenches; 
(u)  A phasing plan for the construction works; and 
(v) A written scheme which details the methodology for dealing with any 

revisions to any of the documents required under this part (3). Any 
revised documents will require to be submitted to and approved in writing 
by the Planning Authority prior to the revisions being implemented on 
site. 

 

 
37 List of infrastructure should be added to or reduced as required.  
38 This requirement should be applied only where appropriate in the circumstances of the case and will not be relevant to all applications. 
39 This requirement should be applied only where appropriate in the circumstances of the case and will not be relevant to all applications. 
40 This requirement should be applied only where appropriate in the circumstances of the case and will not be relevant to all applications. 
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(3) The Development shall be implemented in accordance with the CEMP approved 
under part (1) unless otherwise approved in advance in writing by the Planning 
Authority. 

 
Reason: To ensure that all construction operations are carried out in a manner that 
minimises their impact on road safety, amenity and the environment, and that the 
mitigation measures contained in the EIA Report accompanying the application, or as 
otherwise agreed, are fully implemented. 
 

 Borrow Pits – Scheme of Works   
20.  (1) There shall be no Commencement of Development until a scheme for the working 

and restoration of [the/each] borrow pit forming part of the Development has been 
submitted to, and approved in writing by, the Planning Authority in consultation with 
SEPA.41  The scheme shall provide: 

 
(a) a detailed working method statement based on site survey information 

and ground investigations; 
(b) details of the handling of any overburden (including peat, soil and rock); 
(c) drainage measures, including measures to protect and manage 

surrounding areas of peatland, water dependant sensitive habitats and 
ground water dependent terrestrial ecosystems from drying out; 

(d) a programme of implementation of the works described in the scheme; 
and 

(e) Outline details of the reinstatement, restoration and aftercare of the 
borrow pit[s] to be undertaken at the end of the construction period, 
including topographic surveys of pre-construction profiles and details of 
topographical surveys to be undertaken of the restored borrow pit 
profiles.42  

 
(2) The scheme approved under part (1) shall thereafter be implemented in full 

following Commencement of Development. 
 

Reason: To ensure that excavation of materials from the borrow pit(s) is carried out 
in a manner that minimises the impact on amenity and the environment, and to 
secure the restoration of borrow pit(s) at the end of the construction period. 
 

No borrow pits proposed as part of Giant’s Burn Wind Farm. Optional 

 Borrow Pits - Blasting43   
21.  (1) No blasting shall take place until a scheme specifying blast monitoring 

locations is submitted to and approved in writing by the Planning Authority.  
 

(2) Ground vibration from blasting shall not exceed a peak particle velocity of 
6mm/second at the blasting monitoring locations approved in the scheme. The 

No borrow pits proposed as part of Giant’s Burn Wind Farm. Optional 

 
41 SEPA has requested to be included as standard as a consultee. 
42 This may require to be amended depending on whether borrow pits are being reinstated to the original land profile or are being repurposed as something else. 
43 This condition may not be required if there are no communities in blasting disturbance proximity. 
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measurement is to be the maximum of three mutually perpendicular directions 
taken at the ground surface.  

(3)  
(4) Unless otherwise approved in writing in advance by the Planning Authority, 

blasting shall only take place between the hours of [10.00 to 16.00 on Monday 
to Friday inclusive and 10.00 to 12.00 on Saturdays]44, with no blasting taking 
place on a Sunday or on a Public Holiday45. 

(5)  
(6) The scheme shall be implemented as approved. 
(7)  
(8)  
(9) Reason:  To ensure that blasting activity is carried out within defined 

parameters and timescales to control impact on amenity.  
 

 Construction Hours   
22.  (1) Construction work shall only take place between the hours of [07.00 to 19.00 on 

Monday to Friday inclusive and 07.00 to 136.00]46 on Saturdays, with no 
construction work taking place on a Sunday or Public Holiday47. Outwith these 
specified hours, maintenance works, emergency works and construction works 
shall be limited to concrete pours, wind turbine erection, dust suppression, and the 
testing of plant and equipment, unless otherwise approved in advance in writing by 
the Planning Authority.   
 

(2) HGV movements (excluding abnormal loads) to or from the site during construction 
of the wind farm shall be limited to [07.00 to 19.00 Monday to Friday (inclusive), 
and 07.00 to 136.00 on Saturdays]48, with no HGV movements to or from site 
taking place on a Sunday or Public Holiday. Outwith these hours, and subject to 
paragraph (1), HGV movements are to be limited to wind turbine delivery [(unless 
otherwise approved in advance in writing by the Planning Authority)]49.   

 
Reason: In the interests of local amenity. 

 Standard 

 Traffic Management   
 Traffic Management Plan   

23.  (1) There shall be no Commencement of Development until a Traffic Management 
Plan has been submitted to, and approved in writing by, the Planning Authority [in 
consultation with Transport Scotland [ ]]50.  The Traffic Management Plan shall 
provide51: 

 

 Standard 

 
44 Amend the hours as required. 
45 Definitions of what public holiday means in the context of individual permissions must be considered (see end of this document for example) there may be other local holidays that the PlanningA would wish to see included. 
46 Amend the hours to take into consideration the response of the Planning Authority or the content of the EIA if there is no response on this from the Planning Authority. 
47 Definitions of what public holiday means in the context of individual permission circumstances must be included (see end of this document for example) there may be other local holidays that the Planning Authority request are included 
and those should be considered and included where appropriate. 
48 Amend the hours as required. 
49 Consider adding only after discussion with Planning Authority regarding the extent of any flexibility which may be sought, taking particular circumstances of the case into account. 
50 Consider if any other party, e.g. an adjoining Council who is the roads authority for all or part of the route, or Transport Scotland if a trunk road, requires to be consulted. 
51 Include any other requirements for the TMP in the following list, for example details of junction designs where relevant. 
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(a) the routeing of all traffic associated with the Development on public 
roads; 

(b) measures to ensure that the specified routes are adhered to, including 
monitoring procedures; 

(c) details of all signage and lining arrangements to be put in place; 
(d) provisions for emergency vehicle access to the Site;  
(e) provision for the submission and agreement of a roads condition survey 

pre-and post construction accompanied by an appropriate agreement 
between the Planning Authority and the ApplicantCompany to ensure the 
delivery of any post-construction public road restoration that may be 
required; and 

(f) identification of a nominated person to whom any road safety issues can 
be referred. 

(2) The approved Traffic Management Plan shall be implemented in full, unless 
otherwise approved in advance in writing by the Planning Authority. 

 
 Reason: In the interests of road safety. 
 

 Abnormal Loads    
24.  (1) There shall be no abnormal load deliveries to the site until an Abnormal Load 

Route Assessment Report, [including proposed trial runs]52, has been submitted to 
and approved in writing by the Planning Authority in consultation with Transport 
Scotland.  The Abnormal Load Route Assessment Report shall provide: 

 
(a) Details of a communications strategy to inform the relevant communities 

of the programme of abnormal load deliveries; 
(b) Details of any accommodation measures required for the local road 

network including the removal of street furniture, junction widening and 
traffic management; 

(c) Any additional signing or temporary traffic control measures deemed 
necessary on the trunk road network due to the size or length of any 
loads being transported must be undertaken by a recognised QA traffic 
management consultant, to be approved by Transport Scotland. 

(d) Details of the route for abnormal loads on the local and trunk road 
networks and any recommendations for delivery of abnormal loads; and 

(e) An assessment of the capacity of any bridge crossings on the route to 
cater for abnormal loads, and Ddetails of proposed upgrades and 
mitigation measures required for any bridge structure crossings; and 

(f) A plan for access by vehicles carrying abnormal loads, including but not 
limited to the number and timing of deliveries and the length, width and 
axle configuration of all such traffic associated with the Development. 

 Standard 

 
52 This wording can be removed if trial runs are not required. 
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(2) Prior to the first delivery of an abnormal load, a programme for abnormal load 

deliveries shall be submitted to, and be approved in writing by the Planning 
Authority in consultation with Transport Scotland.  
 

(3) Prior to any movement of abnormal loads (including trial runs) the Company 
Applicant must complete any mitigation works set out in in the scheme approved 
under part (1) of this condition, and maintain such measures during the period of 
abnormal load deliveries. 
 

(4) The trial-run shall be undertaken in accordance with the details approved under 
part (1) prior to the movement of any abnormal loads.  
 

(5)(4) The details in the approved report shall thereafter be implemented in full 
prior the first delivery of an abnormal load. 

 
Reason: In the interest of road safety and to ensure that abnormal loads access the 
site in a safe manner. 
 

 Trunk Road Mitigation Measures   
25.  (1) Prior to construction of any part of the development, [insert type of trunk road 

mitigation], generally as illustrated on [name of drawing and drawing number], 
shall be constructed to the satisfaction of the Planning Authority, in consultation 
with Transport Scotland53. 
 
OR 
 

No development shall commence until the detailed design and specification for the 
proposed access from the B836[insert type of trunk road mitigation], generally as 
illustrated on Figure 3.26 Site Entrance and Visibility Splay Plan (Volume 3a of the 
Giant’s Burn Wind Farm EIA Report)[name of drawing and drawing number], has 
been submitted to and approved by the planning authority in consultation with 
Transport Scotland. Thereafter the access shall be constructed in accordance with 
the approved plans prior to construction of any part of the Development.54 
 
Reason: To ensure that the standard of access layout complies with the current 
standards and that the safety of the traffic on the trunk road is not diminished. 

 Optional 

 Habitats and Ecology   
 Habitat Management and Monitoring Plan5556   

26.  (1) There shall be no Commencement of Development until a Habitat 
ManagementBiodiversity Enhancement Plan (BEHMP) [taking account of the 

 Optional 

 
53 To be utilised where the mitigation has been assessed and agreed through the application process. 
54 To be used where details of the trunk road mitigation was not explicit in the application.  
55 Include only where relevant in response to demonstrable requirement. Include site specific requirements, for example creation of a habitat management group where required. Wording can be included such that the group shall monitor 
the progress of actions under the HMP, and shall publish annual reports of such progress,  
56 If the condition is applied, consider application of a condition related to the setting up and operation of a Habitat Management Group to monitor and review the effectiveness of the measures in the HMP. 
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Outline/Draft Habitat Management PlanBiodiversity Enhancement Strategy 
(Technical Appendix 6.5[ EIA Report Volume 4    ] of the EIA Report)]57, has been 
submitted to, and approved in writing by the Planning Authority in consultation with 
NatureScot58.  

  
(2) The BEHMP shall set out proposed habitat management of the site during the 

period of construction, operation, and decommissioning, restoration and aftercare, 
and shall provide for the maintenance, monitoring and reporting of carbon-rich 
habitats, woodland (including riparian planting), and targeted key ornithological 
species [insert site specific details or particular species, habitats or wetlands as 
appropriate] habitat on site.59   

 
(3) The BEHMP shall provide provision and details for regular monitoring and review 

to be undertaken against the BEHMP objectives and reasonable measures for 
securing amendments or additions to the BEHMP in the event that the BEHMP 
objectives are not being met.60 

 
(4) Until otherwise approved in advance in writing by the Planning Authority, the 

approved BEHMP (as amended from time to time with written approval of the 
Planning Authority) shall be implemented in full in line with the timescales set out in 
the approved plan. 

 
Reason: In the interests of good land management and the protection of habitats. 
 

 Water Quality and Fish Monitoring Plan61   
27.  (1) There shall be no Commencement of Development until an integrated Water 

Quality and Fish Monitoring Plan  (WQFMP) has been submitted to and 
approved in writing by the Planning Authority in consultation with the Argyll 
Fisheries Trust[ ] . 
 

(2) The WQFMP must take account of the Marine Directorate’s guidance and 
shall provide:  

a) provision that water quality sampling should be carried out for at least 
12 months prior to Commencement of Development, during 
construction and for at least 12 months after construction is complete ;  

 Optional 

 
57 It is common practice for a draft HMP to be included with the application. Complete details of any draft HMP included with application. If there was no draft HMP, the wording in square brackets should be removed. 
58 It may be appropriate to include wording that this is approved “in consultation with” other statutory bodies, for example NatureScot, Forestry Scotland. Only include NatureScot here if the condition was applied at their request to avoid an 
outright objection or if they have made a specific request in their planning response or otherwise agreed to be consulted further on this matter. HES should only be consulted where habitat management will interact with scheduled monuments 
in the HMP area and where HES have requested to be consulted. 
59 Consider whether a draft HMP included in the application (often as a technical appendix to the EIA Report) can be referred to if helpful. The condition can require that the HMP fully addresses the mitigation measures outlined in a draft 
HMP. 
60 If any specific updates to the HMP will be required at certain stages, such as to reflect ground condition surveys undertaken following construction and prior to the Date of Final Commissioning, the condition can be tailored here to reflect 
that. 
61 This condition may not always be applicable and will depend on the survey work already undertaken. It may be appropriate to split this condition out to a separate Water Quality Monitoring Plan and a separate Fish Monitoring Plan 
depending on the circumstances of the case.  
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b) key hydrochemical parameters (including turbidity and flow data), the 
identification of sampling locations (including control sites), frequency 
of sampling, sampling methodology, data analysis and reporting; 

c) fully quantitative electrofishing surveys at sites potentially impacted and 
at control sites for at least 12 months prior  to the Commencement of 
Development, during construction and for at least 12 months after 
construction is completed to detect any changes in fish populations; 
and 

d) appropriate site specific mitigation measures including those detailed in 
the EIA Report. 

 
(3) Thereafter, the WQFMP shall be implemented in full within the timescales set 

out in the WQFMP. 
 

Reason: To ensure no deterioration of water quality and to protect fish populations 
within and downstream of the development area. 
 

 Breeding Bird Protection Plan62   
28.  (1) There shall be no Commencement of Development until a Breeding Bird Protection 

Plan has been submitted to and approved in writing by the Planning Authority in 
consultation with NatureScot63. The Bird Protection Plan shall be informed by pre-
commencement bird surveys and set out measures to protect key ornithological 
species identified (which may include Schedule 1 species of the Wildlife and 
Countryside Act, and lekking black grouse) [name of bird species]64 including post 
construction ornithology surveys at intervals to be agreed with the Planning 
Authority.65.  

 
(2) Thereafter, the approved Bird Protection Plan shall be implemented in full within 

the timescales set out in the approved Bird Protection Plan 
 
Reason: In the interests of protecting ornithological interests66 through the 
construction, operational and decommissioning of the wind farm. 
 

 Standard 

 Forestry   
 Forestry Felling Plan67   

29.  (1) No felling shall take place68 until a Forestry Felling Plan (FFP) has been 
submitted to and approved in writing by the Planning Authority in consultation 
with Scottish Forestry. The FFP shall cover the Development site and shall 
provide: 

 

 Optional 

 
62 The condition on the Bird Protection Plan or Breeding Bird Protection Plan should be a standalone condition unless there is a particular reason for it to be included in the HMP condition. 
63 Where requested in the consultation response from NatureScot 
64 Insert relevant species of bird(s). 
65 It may be appropriate to limit post-construction surveys to areas affected by construction (with a buffer) and only if such works are required during the breeding bird season. 
66 Insert relevant species of bird. 
67 Where the application contains a restocking plan or similar, this can be referenced in this condition such that the FFP must be “based on” any such plan. 
68 Ensure that this ties in with any Site Enabling Works condition. There should be no felling (including as part of Enabling Works until a FPP is submitted and approved). 
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(a) details of felling and restocking proposals; 
(b) details of the management measures to reduce the amount of felling 

required to accommodate the Development; 
(c) measures to deal with forest waste including brash in line with the UK 

Forestry Standard; 
(d) timelines for implementing the plan; 
(e) details setting out annual monitoring of the felled area and reporting 

procedures to be carried out by a qualified expert; 
(f) details of forestry management practices; and 
(g) details demonstrating compliance with The UK Forestry Standard and 

the Scottish Government’s Policy on Control of Woodland Removal (as 
amended or replaced from time to time) and Argyll and Bute Woodland 
and Forestry Strategy and [insert any local woodland strategy].   

 
(2) The approved FFP shall be implemented in full upon Commencement of Felling.  

 
Reason: to minimise and manage the effects of forestry felling required to 
accommodate the Development. 
 

 Archaeology   
 Programme of Archaeological Works69 (Note Clause 2 appears to be missing from Model Conditions)  

 
 

30.  (1) There shall be no Commencement of Development unless an archaeological 
Written Scheme of Investigation (WSI) has been submitted to, and approved 
in writing by, the Planning Authority. The WSI shall provide details of how the 
recording and recovery of archaeological resources found within the 
application site shall be undertaken, and how any updates, if required, to the 
Written Scheme of Investigation will be provided throughout the 
implementation of the programme of archaeological works. The WSI shall also 
detail how any requirement for reporting, post-excavation analysis, archive 
deposition, publication of results, and the delivery of public benefit (including 
how this will be recorded and reported) will be undertaken. 
 

(3) A programme of archaeological works must be carried out in accordance with 
the approved WSI, and any addendums to it, as agreed under part (1). 
   

(4) Should the archaeological works carried out under part (2) reveal the need for 
post excavation analysis, the development hereby approved shall not be 
occupied or brought into use unless a post-excavation research design 
(PERD) for the analysis, publication and dissemination of results, including 
additional public engagement, and archive deposition has been submitted to 
and approved in writing by the Planning Authority. The PERD shall be carried 
out in complete accordance with the approved details. 

 Optional 

 
69 This requirement may not be for any particular “works” to be undertaken but for a “watching brief” or other such “scheme”. Tailor to reflect site specific requirements. 
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Reason: To ensure the protection or recording of archaeological features on the site. 
 

 Peat and Carbon Rich Soils70   
 Peat and Carbon Rich Soils Management Plan   

31.  (1) There shall be no Commencement of Development until a detailed Peat and 
Carbon Rich Soils Management Plan (PMP), [taking account of the Draft Peat 
Management Plan (Technical Appendix 8.1 [   ] of the EIA Report)]71 has been 
submitted to and approved in writing by the Planning Authority in consultation with 
SEPA.  

 
(2) The PMP shall: 

 
(a) take account of site and ground investigations to minimise the loss of 

peat and other carbon rich soil and minimise carbon loss; 
(b) include actions, including micrositing, to minimise excavated peat and 

other carbon rich soils volumes  
(c) encourage use of excavated peat and other carbon rich soils in an 

appropriate manner; and 
(d) follow good practice for handling, storing and reinstating peat and other 

carbon rich soils. 
 

(3) The Peat and Carbon Rich Soils Management Plan shall thereafter be 
implemented as approved upon the Commencement of Development.  

 
Reason: To ensure that disruption to peat is minimised. 
 

 Optional 

 Residential Amenity   
 Operational Noise7273   

32.  (1) The rating level of noise immissions from the combined effects of the wind 
turbines forming part of the Development (including the application of any tonal 
penalty) when determined in accordance with the attached Guidance Notes74 
for this condition, shall not exceed the values for the relevant integer wind 
speed set out in, or derived from, Tables 1 and 2 at those properties identified 
or any dwelling which is lawfully existing or has planning permission at the 
date of this consent.   

 
Table 1 – Between 07:00 and 23:00 – Noise Limits expressed in dB LA90 

 Standard 

 
70 A condition requiring a peat landslide hazard risk assessment is not included in this document as a model condition. Work should be undertaken upfront at application stage on this matter in line with best practice guidance for peat 
landslide hazard and risk assessments for proposed electricity generation developments, rather than being dealt with at condition stage. 
71 The wording in square brackets can only be included where there is a draft PMP and where there are key principles that have been established in any draft PMP that require to be carried through into the final PMP. 
72 This is an example condition only – noise conditions should be in line with the Institute of Acoustics guidance and can, for example, include an overall limit only rather than limits at specific properties. 
73 Cumulative Operational Noise Conditions may be required and appropriate in certain circumstances. A bespoke condition for such matters would be required depending on the limits of the consent.  
74 If cross-referring to Guidance Notes, the Guidance Notes below this Model Conditions must be included and should be inserted directly after the noise condition as they form part of the noise condition. 
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Standardised wind speed at 10 meter height (m/s) within 
the site averaged over 10-minute periods  
 

Location 
(including 
coordinates) 

4 5 6 7 8 9 10 11 12 
Chromain 
Cottage 
215943, 
679993 

35.0 35.0 35.0 35.0 35.0 35.0 35.0 35.0 35.0 

Stronsaul 
Cottages 
231083, 
679853 

37.6 37.6 37.6 37.6 37.9 38.6 40 42.2 45.3 

Glenkin 
Cottage 
212917, 
679899 

35.0 35.0 35.0 35.0 35.0 35.0 36.2 38.6 42.2 

          
          

 
 
 
 
 
 
 

Table 2 – Between 23:00 and 07:00 – Noise Limits expressed in dB LA90 
 

Standardised wind speed at 10 meter height (m/s) within 
the site averaged over 10-minute periods  
 

Location 
(including 
coordinates) 

4 5 6 7 8 9 10 11 12 
Chromain 
Cottage 
215943, 
679993 

35.0 35.0 35.0 35.0 35.0 35.0 35.0 35.0 35.0 

Stronsaul 
Cottages 
231083, 
679853 

43.0 43.0 43.0 43.0 43.0 43.0 43.0 43.0 43.0 

Glenkin 
Cottage 
212917, 
679899 

43.0 43.0 43.0 43.0 43.0 43.0 43.0 43.0 43.0 
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(2) The turbines shall be designed to permit individually controlled operation or 
shut down at specified wind speeds and directions in order to facilitate 
compliance with noise criteria. 

 
(3) The Company shall continuously log power production, wind speed and wind 

direction at each wind turbine all (all in accordance with Guidance Notes).  
These data shall be retained for a period of not less than 24 months. The 
Company shall provide this information to the Planning Authority, in the format 
set out in the Guidance Notes, within 14 days of receipt in writing of a request 
to do so. 

 
(4) Prior to the Date of First Commissioning, the Company shall have submitted 

to, and received written approval of the Planning Authority of, a list of proposed 
independent consultants who couldwill undertake compliance measurements 
in accordance with this condition. Amendments to the list of approved 
consultants shall be made only with the prior written approval of the Planning 
Authority.  

 
(5) Within 21 days from receipt of a written request from the Planning Authority, 

following a complaint to it from an occupant of a dwelling alleging noise 
disturbance at that dwelling, the Company shall employ a consultant approved 
by the Planning Authority in terms of part (4) above to assess the level of noise 
immissions from the wind farm at the complainant’s property (or a suitable 
alternative location agreed in writing by the Planning Authority). The written 
request from the Planning Authority shall set out at least the date, time and 
location to which the complaint relates and any identified atmospheric 
conditions, including wind direction, and include a statement as to whether, in 
the opinion of the Planning Authority, the noise giving rise to the complaint 
contains or is likely to contain a tonal component. 

 
(6) The assessment of the rating level of noise immissions in terms of part (5) 

above shall be undertaken in accordance with the Guidance Notes and an 
assessment protocol that shall previously have been submitted to and 
approved in writing by the Planning Authority. The protocol shall include the 
proposed measurement location(s) where measurements for compliance 
checking purposes shall be undertaken, whether noise giving rise to the 
complaint contains or is likely to contain a tonal component, and also the range 
of meteorological and operational conditions (which shall include the range of 
wind speeds, wind directions, power generation and times of day) to determine 
the assessment of rating level of noise immissions. The proposed range of 
conditions shall be those which prevailed during times when the complainant 
alleges there was disturbance due to noise, having regard to the written 
request of the Planning Authority under paragraph (5) above.  

 
(7) Where the property to which a complaint is related is not listed by name or 

location in Tables 1 or 2 at part (1) of this condition, the Company shall submit 
to the Planning Authority, for its written approval, proposed noise limits 
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selected from those listed in Tables 1 and 2 to be adopted at the complainant’s 
property for compliance checking purposes, prior to compliance checking. The 
proposed noise limits are to be those limits selected from Tables 1 and 2 
specified for a listed location which the independent consultant considers as 
being likely to experience the most similar background noise environment to 
that experienced at the complainant’s property. The protocol shall include a 
justification of the choice of the representative background method to 
determine compliance at the complainant’s property based on the noise 
environment provided by the independent consultant. levels measured at the 
agreed location and, where appropriate, any limit apportionment undertaken to 
consider cumulative impacts.  

 
(8) The rating level of noise immissions resulting from the combined effects of the 

wind turbines when determined in accordance with the Guidance Notes and 
approved Noise Assessment Protocol shall not exceed the noise limits 
approved in writing by the Planning Authority for the complainant’s property. 

 
(9) In the event that a complainant does not allow the Company access to 

undertake a compliance assessment, the assessment protocol shall set out 
details of the proposed alternative representative measurement position. 
Where the proposed measurement location is close to the wind turbines, rather 
than at the complainant’s property (e.g. to improve the signal to noise limits to 
ratio) 

 
(10) The Company shall provide to the Planning Authority the independent 

consultant’s assessment of the rating level of noise immissions undertaken in 
accordance with the Guidance Notes and the approved Noise Assessment 
Protocol within two months of the date of the written request of the Planning 
Authority for compliance measurements to be made under part (5), unless the 
time limit is extended in writing by the Planning Authority. The assessment 
shall include all data collected for the purposes of undertaking the compliance 
measurements, such data to be provided in the format set out in the Guidance 
Notes. The instrumentation used to undertake the measurements shall be 
calibrated in accordance with the Guidance Notes and certificates of 
calibration shall be submitted to the Planning Authority with the independent 
consultant’s assessment of the rating level of noise immissions.  

 
(11) Where a further assessment of the rating level of noise immissions from the 

wind farm is required pursuant to (in accordance with the Guidance Notes), the 
Company shall submit a copy of the further assessment within 21 days of 
submission of the independent consultant’s assessment pursuant to part (108) 
above unless the time limit has been extended in writing by the Planning 
Authority.  

 
Reason: to protect nearby residents from undue noise and disturbance and to ensure 
that noise limits are not exceeded and to enable prompt investigation of complaints. 
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Guidance Notes for Operational Noise Condition 
 
These notes are to be read with and form part of the noise condition. They further 
explain the condition and specify the methods to be employed in the assessment of 
complaints about noise immissions from the wind farm. The rating level at each 
integer wind speed is the arithmetic sum of the wind farm noise level as determined 
from the best-fit curve described in Guidance Note 2 of these Guidance Notes and 
any tonal penalty applied in accordance with Guidance Note 3. Reference to ETSU-
R-97 refers to the publication entitled “The Assessment and Rating of Noise from 
Wind Farms” (1997) published by the Energy Technology Support Unit (ETSU) for the 
Department of Trade and Industry (DTI). IOA GPG is “A Good Practice Guide to the 
Application of ETSU-R-97 for the Assessment and Rating of Wind Turbine Noise” 
(2013) and includes Supplementary Guidance Notes 1 to 5 of the IOA GPG. 
 
Guidance Note 1 

(a) The LA90,10 minute noise statistic should be measured in accordance with the 
IOA GPG. Measurements shall be undertaken in such a manner to enable a 
tonal penalty to be applied in accordance with Guidance Note 3. 

(b) To enable compliance with the conditions to be evaluated, the Company shall 
continuously log arithmetic mean wind speed in metres per second and wind 
direction in degrees from north for each turbine and arithmetic mean power 
generated by each turbine, all in successive 10-minute periods. All 10 minute 
periods shall commence on the hour and in ten minute increments thereafter, 
synchronised with Universal Coordinated Time (UTC). The wind speeds at 
turbine hub height shall be 'standardised' to a reference height of ten metres 
as described in ETSU-R-97 at page 120 using a reference roughness length of 
0.05 metres. Unless an alternative procedure is previously agreed in writing 
with the Planning Authority, It is these standardised ten metre height wind 
speed data which are correlated with the noise measurements determined as 
valid. 

(c) Data provided to the Planning Authority in accordance with the noise condition 
shall be provided in comma separated values in electronic format unless 
otherwise agreed in writing with the Planning Authority. 

(d) A data logging rain gauge shall be installed in the course of the assessment of 
the levels of noise immissions. The gauge shall record over successive 10-
minute periods synchronised with the periods of data recorded in accordance 
with Note 1(b). 

 
Guidance Note 2 

(a) The noise measurements shall be made so as to provide not less than 20 valid 
data points as defined in Guidance Note 2 (b) 

(b) Valid data points are those measured in the conditions specified in the agreed 
written protocol, but excluding any periods of rainfall measured in the vicinity of 
the sound level meter. Rainfall shall be assessed by use of a rain gauge that 
shall log the occurrence of rainfall in each 10 minute period concurrent with the 
measurement periods set out in Guidance Note 1. In specifying such 
conditions the Planning Authority shall have regard to those conditions which 
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prevailed during times when the complainant alleges there was disturbance 
due to noise or which are considered likely to result in a breach of the limits. 

(c) For those data points considered valid in accordance with Guidance Note 2(b), 
values of the LA90,10 minute noise measurements and corresponding values 
of the 10- minute 10- metre height wind speed averaged across all operating 
wind turbines using the procedure specified in Guidance Note 1(d), shall be 
plotted on an XY chart with noise level on the Y-axis and the 10- metre height 
mean wind speed on the X-axis. A least squares, “best fit” curve of an order 
deemed appropriate by the independent consultant (but which may not be 
higher than a fourth order) should be fitted to the data points and define the 
wind farm noise level at each integer speed. 

 
Guidance Note 3 

(a) Where, in accordance with the protocol, noise immissions at the location or 
locations where compliance measurements are being undertaken contain or 
are likely to contain a tonal component, a tonal penalty is to be calculated and 
applied using the following rating procedure. 

(b) For each 10 minute interval for which LA90,10 minute data have been 
determined as valid in accordance with Guidance Note 2 a tonal assessment 
shall be performed on noise immissions during 2 minutes of each 10 minute 
period. The 2 minute periods should be spaced at 10 minute intervals provided 
that uninterrupted uncorrupted data are available (“the standard procedure”). 
Where uncorrupted data are not available, the first available uninterrupted 
clean 2 minute period out of the affected overall 10 minute period shall be 
selected. Any such deviations from the standard procedure, as described in 
Section 2.1 on pages 104-109 of ETSU-R-97, shall be reported. 

(c) For each of the 2 minute samples the tone level above or below audibility shall 
be calculated by comparison with the audibility criterion given in Section 2.1 on 
pages 104-109 of ETSU-R-97. 

(d) The tone level above audibility shall be plotted against wind speed for each of 
the 2 minute samples. Samples for which the tones were below the audibility 
criterion or no tone was identified, a value of zero audibility shall be used. 

(e) The average tone level above audibility shall be calculated for each wind 
speed bin, each bin being 1 metre per second wide and centred on integer 
wind speeds. This process shall be repeated for each integer wind speed for 
which there is an assessment of overall levels in Note 2.   

(f) The tonal penalty is derived from the margin above audibility of the tone 
according to the figure below. 
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Guidance Note 4 

(a) If a tonal penalty is to be applied in accordance with Guidance Note 3 the 
rating level of the turbine noise at each wind speed is the arithmetic sum of the 
measured noise level as determined from the best fit curve described in 
Guidance Note 2 and the penalty for tonal noise as derived in accordance with 
Guidance Note 3 at each integer wind speed within the range specified by the 
Planning Authority in its written set out in the approved protocol. 

(b) If no tonal penalty is to be applied then the rating level of the turbine noise at 
each wind speed is equal to the measured noise level as determined from the 
best fit curve described in Guidance Note 2. 

(c) In the event that the rating level is above the limit(s) set out in the Table 
attached to the noise conditions or the noise limits for a complainant’s 
dwelling, the independent consultant shall undertake a further assessment of 
the rating level to correct for background noise so that the rating level relates 
to wind turbine noise immission only. 

(d) The Company shall ensure that all the wind turbines in the development are 
turned off for such period as the independent consultant requires to undertake 
the further assessment. The further assessment shall be undertaken in 
accordance with the following steps: 

(e) Repeating the steps in Guidance Note 2, with the wind farm switched off, and 
determining the background noise (L3) at each integer wind speed within the 
range requested by the Planning Authority in its written request and the 
approved protocol. 

(f) The wind farm noise (L1) at this speed shall then be calculated as follows 
where L2 is the measured level with turbines running but without the addition 
of any tonal penalty: 

 
(g) The rating level shall be re-calculated by adding arithmetically the tonal penalty 

(if any is applied in accordance with Note 3) to the derived wind farm noise L1 
at that integer wind speed. 

(h) If the rating level after adjustment for background noise contribution and 
adjustment for tonal penalty (if required in accordance with note 3 above) at 
any integer wind speed lies at or below the values set out in the Table 
attached to the conditions or at or below the noise limits approved by the 
Planning Authority for a complainant’s dwelling in accordance with the noise 
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condition then no further action is necessary. If the rating level at any integer 
wind speed exceeds the values set out in the Table attached to the conditions 
or the noise limits approved by the Planning Authority for a complainant’s 
dwelling in accordance with the noise condition then the Development fails to 
comply with the conditions. 

 
 

 Shadow Flicker75   
33.  (1) No turbine shall be erected until a scheme for the avoidance or mitigation of 

shadow flicker at residential properties which lawfully exist or for which planning 
permission has been granted as at the date of this section 36 consent, has been 
submitted to, and approved in writing by, the Planning Authority. 
 

(2) The approved mitigation scheme shall be implemented in full in line with the 
approved scheme.  

 
 Reason: To offset any impacts of shadow flicker on residential property amenity. 
 

 Optional 

 Radio [and Television] Reception76    
34.  (1) No development shall commence unless and until a baseline Television and 

Radio Reception survey has been undertaken.  
 
(2) In the event of a claim by any individual person regarding TV picture loss or 
interference, including radio reception, at their house, business premise or other 
building, this shall be investigated by an independent qualified engineer, appointed by 
the Company, and the results, including any mitigation measures, shall be submitted 
to the Planning Authority, alongside a copy of the results of the baseline survey 
undertaken under the terms of part (1). 
 
(3) Should any impairment to the TV signal or radio reception be attributable to the 
Development, the Company shall remedy such impairment so that the standard of 
reception at the affected property is equivalent to the baseline TV or radio reception 
as relevant. For the avoidance of doubt, the resolution of disputes shall be 
determined by an independent arbiter e.g. OFCOM or other professional body as 
appropriate. 
 
Reason: To ensure local radio [and television] services are sustained during the 
construction and operation of the Development. 
 

 Optional 

 Access Management Plan   

 
75 To be imposed only in cases where there are properties within the 10 rotor diameter distance from the nearest turbine (11 rotor diameters in Highland Council and potentially other north of Scotland Planning Authority areas) and / or 
impacts have been assessed as capable of mitigation to an extent that impacts are acceptable. This condition should not be imposed as a precaution where acceptability of impacts has not been assessed and demonstrated. 
 
76 Given advances in technology and cross-country digital television coverage, the television aspects of this condition in square brackets should only be included where there is clear evidence that an issue could arise with television 
reception. 
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35.  (1) There shall be no Commencement of Development until an Access Management 
Plan ("AMP") has been submitted to and approved in writing by the Planning 
Authority. The AMP should ensure that public access is retained within and across 
the Development site during construction, where appropriate, and thereafter that 
suitable public access is provided during the operational phase of the wind farm.  
 

(2) The approved plan shall be implemented in full upon Commencement of 
Development. 

 
Reason: In the interests of securing public access rights 
 

 Standard 

 Private Water Supplies77   
36.  (1) There shall be no Commencement of Development until a private water supplies 

method statement has been submitted to and approved in writing by the Planning 
Authority, detailing all contingent mitigation measures to be delivered to secure the 
quality, quantity and continuity of water supplies to any properties which are served 
by private water supplies at the date of this planning permission which may be 
affected by the Development.78  
 

(2) The method statement shall set out: 
 

a) details of the methodology for water quality and quantity sampling for a 
period of 12 months prior to construction (including abstraction points); 

b) details of the methodology and programme for undertaking water quality 
and quantity sampling during the construction period (including abstraction 
points); and 

c) details of the methodology for water quality and quantity sampling for a 
period of 12 months post construction (including abstraction points);  

 
(3) The approved method statement shall thereafter be implemented in full upon the 

Commencement of Development.  
 

Reason: To maintain a secure and adequate water supply to all properties with 
private water supplies that may be affected by the Development. 

 

 Optional 

 Aviation   
 Aviation Safety   

37.  (1) Prior to the installation of any turbine, the Company shall provide the Planning 
Authority, Ministry of Defence, Defence Geographic Centre and NATS with the 
following information in writing, and provide evidence to the Planning Authority that 
this has been done: 

 

 Standard 

 
77 Where there are private water supplies close to the site, it is expected that this condition will be included. The requirements of the method statement should be tailored to the particulars of the site. This should include stipulating which 
properties the condition applies to where possible. 
78 If the EIAR contains an adequate baseline survey and evidence of consultation responses, this can be referred to by adding “on the basis of the baseline survey in the EIAR and relevant consultation responses to the application” at the 
end of paragraph(1). 
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(a) the dates of the expected stages of construction of the Development; 
(b) the height above ground level of the tallest structure forming part of the 

Development; 
(c) the maximum height of any construction equipment; and 
(d) the position of the wind turbines and masts in latitude and longitude. 

(2) The Company shall, as soon as is practicable and in any event with 7 days 
prior to the event, provide to the Planning Authority and the Ministry of 
Defence and NATS written notice of any proposed changes to the information 
provided under part (1).  

(3) Within 1 month of the erection of the final turbine, the Company shall provide 
written confirmation to the Planning Authority, the Ministry of Defence and 
NATS of the actual date on which construction was completed and the 
confirmed latitude and longitude of all turbines (in degrees, minutes and 
seconds) and the height above ground level of each turbine (in metres to 
blade tip). 

 
 
Reason: In the interests of aviation safety. 
 

 Aviation and Other Lighting79   
38.  (1) No wind turbines shall be erected until a scheme for aviation lighting (Aviation 

Lighting Scheme) for the Development has been submitted to, and approved in 
writing by, the Planning Authority80 in consultation with the Civil Aviation Authority 
and the Ministry of Defence81.  The scheme shall provide details of aviation lighting 
which is to be applied. For the avoidance of doubt, the scheme shall be based 
upon measures set out in the Giant’s Burn Wind Farm EIA Report Technical 
Appendix 13.1 

(2) No later than the third and fifth anniversary of the date of First Commissioning and 
every five-year anniversary thereafter, the Company shall submit a written review 
of the Aviation Lighting Scheme to the Planning Authority. Each review shall 
provide:  

 
a. An assessment of options available for the reduction in the number of 

visible lights installed on turbines, the time period when lights are 
visible, and/or the intensity of the visible lighting;  

b. An assessment of the potential for installation of an Aircraft Detection 
Lighting System (“ADLS”), including a statement setting out the current 
and anticipated regulatory environment in relation to ADLS; and  

c. An assessment of whether it is technically feasible and financially, 
through the regulatory framework to install an ADLS at the Development 
(taking into account installation and operational costs)  

 Optional 

 
79 Conditions on aviation lighting will be project-specific and should be drafted carefully to reflect the commitments made in the application documentation, rather than this matter being left to condition discharge stage. The technology on 
aviation lighting is developing. Some developments may commit fully to uses of specific lighting technology, for example the use of an aircraft detection lighting system, with no alternative fall-back. Where that is the case, bespoke conditions 
can be drafted to require a plan to be submitted for use of those technologies. 
80 Consider whether this needs to be in consultation with the Ministry of Defence, the Civil Aviation Authority, and any others, e.g. airports. 
81 The Ministry of Defence can also be added as a consultee if required. 
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(3) The review may propose amendment of the Aviation Lighting Scheme. Specifically 

regarding ADLS, if a review assesses that it is technically feasible to install ADLS, 
provided that such installation shall not require planning permission, such review 
shall also provide the Company’s proposals for installation of ADLS together with a 
proposed timetable for installation. Any proposed amendment shall be compliant 
with the then current aviation lighting requirements of the Civil Aviation Authority 
and the Ministry of Defense.  

(4)  Any proposed amendment to the Aviation Lighting Scheme under part (3) must be 
submitted to, and have received the written approval of, the Planning Authority in 
consultation with the Civil Aviation Authority and the Ministry of Defence, and shall 
thereafter be installed in accordance with the approved details.  

(5) The Aviation Lighting Scheme, or such alternative scheme as may be approved 
under part (4), shall thereafter be maintained throughout the operational life of the 
Development. 
 
 

(6) The Development shall be operated in accordance with the approved scheme, or 
any alternative scheme as may be approved under part (4), unless otherwise 
approved in advance in writing by the Planning Authority in consultation with the 
Civil Aviation Authority and Ministry of Defence[ ]82 as a result of a periodic 
reviews. 

  
Reason: In the interests of aviation safety and to minimise visual effects of the 
Development. 

 Eskdalemuir Seismic Array83 Development outwith the Eskdalemuir Seismic Array consultation zone.  
39.  (1) Within [three months] of the completion of construction of the turbines, the 

Company shall provide written confirmation to the Scottish Ministers, the Planning 
Authority, the Ministry of Defence, the Defence Geographic Centre and NATS of 
the following: 

 
(a) the as-constructed position of each turbine in eastings and northings 

(each to six figures); and 
(b) the hub height and rotor diameter of each turbine (in metres). 

 
Reason:  To manage any impact on the Eskdalemuir Seismic Array.  
 

 Optional 

 Ongoing Operation and Maintenance   
 Turbine Operation   

40.  (1) The wind turbines shall be maintained in the approved colour, free from external 
rust, staining or discolouration, until such time as the wind farm is 
decommissioned. 

   

 Standard 

 
82 Insert relevant consultee, e.g. Civil Aviation Authority or Ministry of Defence. 
83 Only relevant for applications in the following Planning Authorities: Dumfries and Galloway, Scottish Borders, South Lanarkshire and Midlothian.  
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Reason:  In the interests of the visual amenity of the area. 
  

 Redundant Turbines   
41.  (1) If one or more wind turbines fails to generate electricity on a commercial basis to 

the public network for a continuous period of 12 months, then unless otherwise 
approved in writing by the Planning Authority in consultation with SEPA, the 
Company shall: 

 
(a) Within one month of the expiration of the 12 month period, submit a 

scheme to the Planning Authority for written approval setting out how 
the relevant wind turbine(s) and associated infrastructure will either be 
repaired or removed from the site and the ground restored to a condition 
agreed with the Planning Authority in consultation with SEPA; and 

(b) Implement the approved scheme within 12 months of the date of 
approval of the scheme, all to the satisfaction of the Planning Authority.  

 
Reason: To ensure that any redundant wind turbine is removed from site, in the 
interests of safety, amenity and environmental protection. 
 

 Standard 

 Site Inspection Strategy84   
42.  (1) Prior to the Date of Final Commissioning, the Company shall submit an outline Site 

Inspection Strategy (Outline SIS) for the written approval of the Planning Authority. 
The Outline SIS shall set out a strategy for the provision of site inspections and 
accompanying Site Inspection Reports (SIR) to be carried out at 25 years of 
operation from the Date of Final Commissioning and every five years thereafter.  
 

(2) No later than 24 years after the Date of Final Commissioning, the Company shall 
submit a final detailed Site Inspection Strategy (Final SIS), based on the principles 
of the approved Outline SIS for the written approval of the Planning Authority. The 
Final SIS shall set out updated details for the provision of site inspections and 
accompanying Site Inspection Reports (SIR), in accordance with relevant guidance 
at that time, to be carried out at 25 years of operation from the Date of Final 
Commissioning and every five years thereafter. 
 

(3) At least one month in advance of submitting each SIR to the Planning Authority, 
the scope of the SIR shall be agreed with the Planning Authority.   
 

(4) The SIR shall provide: 

(a) Details to demonstrate that the infrastructure components of the 
Development are still operating in accordance with condition [31] and 
condition [38]85; and 

 Standard 

 
84 This condition should only be included for consents of 40 years or longer. 
85 Insert the condition numbers relating to noise and appearance of the turbines. 
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(b) An engineering report which details the condition of tracks, turbine 
foundations and the wind turbines and sets out the requirements and the 
programme for the implementation for any remedial measures which may 
be required. 
 

(5) The SIS and each SIR shall be implemented in full following the Date of Final 
Commissioning unless otherwise agreed in advance in writing by the Planning 
Authority. 

 
Reason: To ensure the Development is being monitored at regular intervals 
after the first 25 years of operation. 

 
 Decommissioning, Restoration and Aftercare   
 Interim Decommissioning, Restoration and Aftercare Strategy   

43.  (1) There shall be no Commencement of Development until an Interim 
decommissioning, restoration and aftercare strategy has been submitted to, and 
approved in writing by, the Planning Authority in consultation with SEPA and 
Transport Scotland.  The interim decommissioning, restoration and aftercare 
strategy shall outline measures for the decommissioning of the Development and 
restoration and aftercare of the site, and shall provide proposals for the removal of 
the Development, the treatment of ground surfaces, the management and timing of 
the works and environmental management provisions in any instance that the site 
as a whole, or in part, ceases to operate prior to the approval of the 
Decommissioning, Restoration and Aftercare Plan required under the provisions of 
Condition [  XXX  ]. 

 
Reason: To ensure the decommissioning and removal of the Development in an 
appropriate and environmentally acceptable manner and the restoration and aftercare 
of the site, in the interests of safety, amenity and environmental protection when a 
detailed decommissioning, restoration and aftercare Plan has not yet been approved.  

 Standard 

 Site Decommissioning, Restoration and Aftercare   
44.  (1) The Development shall cease to generate electricity to the grid network by no later 

than the date falling 50 [ ]86 years from the Date of Final 
Commissioning.  
 

(2) No later than [one]87 year prior to the Date of Final Generation or the expiry of the 
section 36 consent (whichever is earlier) a  decommissioning, restoration and 
aftercare plan shall be submitted for the written approval of the Planning Authority, 
in consultation with SEPA and Transport Scotland. The detailed decommissioning, 
restoration and aftercare plan shall provide updated and detailed proposals, in 
accordance with relevant guidance at that time, for the removal of the 
Development, the treatment of ground surfaces, the management and timing of the 
works and environment management provisions which shall provide: 

 

 Standard 

 
86 This must be consistent with the duration granted in Annex A. 
87 Insert appropriate number of years if more than one year. In practice it may be difficult for the developer to know a number of years in advance what the Date of Final Generation will be if not the expiry date of the consent. 
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No. Condition Wording Applicant / Agent Comment or Modification 
Standard  
or 
Optional 

(a) a site waste management plan (dealing with all aspects of waste 
produced during the decommissioning, restoration and aftercare phases 
and, including details of measures to be taken to minimise waste 
associated with the Development and promote the recycling of materials 
and infrastructure components);  

(b) details of the formation of the construction compound, welfare facilities, 
any areas of hardstanding, turning areas, internal access tracks, car 
parking, material stockpiles, oil storage, lighting columns, and any 
construction compound boundary fencing; 

(c) a dust management plan; 
(d) details of measures to be taken to prevent loose or deleterious material 

being deposited on the local road network, including wheel cleaning and 
lorry sheeting facilities, and measures to clean the site entrances and 
the adjacent local road network; 

(e) a pollution prevention and control method statement, including 
arrangements for the storage and management of oil and fuel on the 
site; 

(f) details of measures for soil storage and management; 
(g) a surface water and groundwater management and treatment plan, 

including details of the separation of clean and dirty water drains, and 
location of settlement lagoons for silt laden water; 

(h) details of measures for sewage disposal and treatment; 
(i) temporary site illumination; 
(j) the construction of any temporary access into the site and the creation 

and maintenance of associated visibility splays; and 
(k) [a species protection plan based on surveys for protected species 

(including birds) carried out no longer than eighteen months prior to 
submission of the plan].88 

 
(3) The Development shall be decommissioned, the site restored and aftercare 

undertaken prior to the date falling three years after the Date of Final Generation 
and in accordance with the approved detailed decommissioning, restoration and 
aftercare plan. 

 
Reason: To ensure the decommissioning and removal of the Development in an 
appropriate and environmentally acceptable manner and the restoration and aftercare 
of the site, in the interests of safety, amenity and environmental protection. 
 

 Financial Guarantee89   

 
88 This may not be required depending on the project. 
89 If this condition is applied it should not also be the subject of a planning obligation, per Circular 3/2012. 
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No. Condition Wording Applicant / Agent Comment or Modification 
Standard  
or 
Optional 

45.  (1) There shall be no Commencement of Development until a bond or other form of 
financial guarantee in terms which secures the cost of performance of all 
decommissioning, restoration and aftercare obligations referred to in conditions [ 
XXX  ]90 and [  XXX ] has been submitted to and approved in writing by the 
Planning Authority.   
 

(2)  The value of the financial guarantee shall be agreed between the Company and 
the Planning Authority or, failing agreement, determined (on application by either 
party) by a suitably qualified independent professional as being sufficient to meet 
the costs of all decommissioning, restoration and aftercare obligations referred to 
in condition [ XXX ]91.    
 

(3) The financial guarantee shall be maintained in favour of the Planning Authority92 
until the completion of all decommissioning, restoration and aftercare obligations 
referred to in conditions [ XXX ] and [ XXX ]. 
 

(4) The value of the financial guarantee shall be reviewed by agreement between the 
Company and the Planning Authority or, failing agreement, determined (on 
application by either party) by a suitably qualified independent professional93 not 
less than every five years, and at the time of the approval of the detailed 
decommissioning, restoration and aftercare plan approved under condition [XXX  ]. 
The value of the financial guarantee shall be increased or decreased to take 
account of any variation in costs of compliance with decommissioning, restoration 
and aftercare obligations referred to in conditions [ XXX ] and [XXX  ] and best 
practice prevailing at the time of each review. 
 

Reason: to ensure that there are sufficient funds to secure performance of the 
decommissioning, restoration and aftercare conditions attached to this deemed 
planning permission in the event of default by the Company. 

 

 Standard 

 
 

 
90 The condition numbers referred to should be those for the Interim Decommissioning, Restoration and Aftercare Strategy and the Site Decommissioning, Restoration and Aftercare Strategy 
 
91 Some planning authorities and/or developers may prefer the value of the guarantee to simply be determined by an independent expert at the outset rather than only if they fail to agree on a value. If that is the case, the wording here can 
be amended to reflect that. 
92 The bond may be a multi-party bond. If this is the case this should is reflected in the wording of the condition.  
93 Again, some planning authorities and/or developers may prefer the value of the guarantee to simply be reviewed by an independent expert every five years rather than only if they fail to agree on a value. If that is the case, the wording 
here can be amended to reflect that. 
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Definitions94 
 
In this consent and deemed planning permission:- 
 
“Commencement of Development” means the implementation of the consent and deemed planning permission by the carrying out of a material operation within the meaning of section 27 of the 
Town and Country Planning (Scotland) Act 1997. 
 
“the Company” means GB Wind Farm Limited[ ]95 having its registered office at 19th Floor, 22 Bishopsgate, London, United Kingdom, EC2N 4BQ[  ], Company No. 14687295[ ], or such 
other person who from time to time may lawfully have the benefit of this consent. 
 
“Date of First Commissioning” means the date on which electricity is first exported to the grid network on a commercial basis from any of the wind turbines constructed as part of the Development. 
 
“Date of Final Commissioning” means the earlier of (i) date when electricity is first exported to the electricity grid network on a commercial basis from the last of the wind turbines being constructed 
as part of the Development; or (ii) the date falling [eighteen] months from the Date of First Commissioning. 
 
“Date of Final Generation” means the date that the Development ceases to generate electricity to the grid network on a permanent basis. 
 
“Development” means the development authorised by this section 36 consent and deemed planning permission as described in Annex 1 Part B. 
 
“EIA Report” means the Environmental Impact Assessment Report in respect of the Development dated July 2025[   ].96 
 
“Planning Authority” means Argyll and Bute Council [ ].97 
 
“Public Holiday” means; 
 

• New Year's Day, if it is not a Sunday or, if it is a Sunday, 3rd January. 
• 2nd January, if it is not a Sunday or, if it is a Sunday, 3rd January. 
• Good Friday. 
• Easter Monday. 
• The first Monday in May. 
• The first Monday in August. 
• The third Monday in September. 
• 30th November, if it is not a Saturday or Sunday or, if it is a Saturday or Sunday, the first Monday following that day.  
• Christmas Day, if it is not a Sunday or, if it is a Sunday, 27th December. 
• Boxing Day, if it is not a Sunday or, if it is a Sunday, 27th December. 

“SEPA” means the Scottish Environment Protection Agency. 
 
“Site Enabling Works” means establishment of construction compounds [  ].98 

 
94 Definitions are not limited and should reflect specific requirements in each application. 
95 Insert full name of company 
96 Insert any references to Additional Information reports. 
97 Insert the name of the local planning authority. 
98 A specific description of any enabling works should be inserted here. 


